ಈ ದಸ್ತಾವೇಜು ಹಾಳೆಯನ್ನು ಕರ್ನಾಟಕ ಸರ್ಕಾರದ
ಆದೇಶ ಸಂಖ್ಯೆ ಕಂಇ 152 ಮುನೋಮು 2003
ದಿನಾಂಕ 09–05–2003ರ ಪ್ರಕಾರ ಮುದ್ರಿಸಲಾಗಿದೆ.

ಕರ್ನಾಟಕ ಸರ್ಕಾರ
Government of Karnataka
ನೋಂದಣಿ ಹಾಗೂ ಮುದ್ರಾಂಕ ಇಲಾಖೆ
Registration and Stamps Department

ದಸ್ತಾವೇಜು ಹಾಳೆ
Document Sheet

ಬೆಲೆ : ರೂ. 2/–

ಈ ಹಾಳೆಯನ್ನು ಯಾವುದೇ ದಸ್ತಾವೇಜಿಗೆ ಉಪಯೋಗಿಸಬಹುದು
This sheet can be used for any document

ದಸ್ತಾವೇಜನ್ನು ಬರೆದುಕೊಟ್ಟ ದಿನಾಂಕ
Date of execution

ಪಾವತಿಸಿದ ಒಟ್ಟು ಮುದ್ರಾಂಕ ಶುಲ್ಕ ರೂ.
Total stamp duty paid Rs.

ದೃಢೀಕರಿಸಲಾಗಿದೆ.
ಬೆಂಗಳೂರು

ಉಪ ನೋಂದಣಾಧಿಕಾರಿ
ವಿಜಯನಗರ

BRUHATH BANGALORE MAHANAGARA PALIKE

Agreement No. / 673 /2014-15

1. This is agreement entered this day 05-03-2014 between Executive Engineer, BBMP, Byatarayanapura Division (herein after called first party) and Technical Manager-2, KRIDL (herein after called second part) which terms shall mean and include his heirs, successors, and legal representative as the case may be
2. BBMP Desires to entrust the **Improvements to roads and drains at Chokkanahalli in ward no. 05, Byatarayanapura sub division. (Estimate cost 18.00)** to KRIDL Vide Ltr. No. ಬಿಬಿಎಂಪಿ/ಬ್ಯಾ.ವಿ/ಯ.ವ/ಪಿಆರ್/ /14–15, ದಿನಾಂಕ: amounting to **Rs. 18.00 Lakhs.**

3. The government of Karnataka in the notification ನಅಇ 89 ಎಂ.ಎಸ್.ವೈ 2011, ದಿನಾಂಕ: 11–03–2011 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL under section 4(a).

THIS DEED WITNESS AS FOLLOWS

5. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

b. Estimate shall be prepared by BBMP at current 2014-15 PWD of Bangalore Circle and administratively approved by the BBMP and entrusted with 10% KRIDL and 1% Labour Welfare Cess charges

c. Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.

EXECUTIVE ENGINEER-2
KRIDL, BBMP, Bangalore

Sl. No.	Name of works	Work Code	Amount (in lakhs)
1.	Improvements to roads and drains at Chokkanahalli in ward no. 05, Byatarayanapura sub division.	005-13-000063	18.00 lakhs

7. **Improvements to roads and drains at Chokkanahalli in ward no. 05, Byatarayanapura sub division** The work will be completed within Two months from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.
8. Defect liability period shall be 12 months from the date of completion of work.
9. a. If the rates of certain items of works not found in the S.R. then the same shall be obtained from SR of Minor Irrigation / National Highway/PRED/KUWS&DB.

b. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

5. BBMP Shall prepare bills as per execution and Q.C. Reports which shall be obtained from third party i.e., M/s. Civil Tech Consultants & Engineering, Bangalore whose payment of 0.35% of the estimated cost shall be paid through the second party (i.e.KRIDL) as per agreement norms between BBMP and KRIDL.

6. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.
7. BBMP shall prepare bill, which will be certified by the competent authority of BBMP and shall be sent to account section for payment.
8. The Market rate of cement, steel, Bitumen and RMC shall be paid as referred above and to be routed through Executive Engineer for payment.
9. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to the Commissioner, BBMP, Whose decision is final and binding.

Second Party

EXECUTIVE ENGINEER-2
KRIDL, BBMP, Bangalore

First Party

Witness:-

1.

Assistant Exeoutive Engineer
Byatarayanapura Sub-division
KRIDL, BBMP, Bangalore

1.